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Item 14.  Continued 
 
CHANGES TO THE BIDDING SCHEDULE 
 
1.  Replace the Bidding Schedule, pages 00010-3 through 00010-8, with the accompanying new 
Bidding Schedule bearing the notation “ACCOMPANYING AMENDMENT NO. 0004 TO 
SOLICITATION NO. DACA63-02-B-0008:" 
 
CHANGES TO THE SPECIFICATIONS 
 
2.  Section 01770. – Replace page 01770-11 with the accompanying new page bearing the notation 
notation “ACCOMPANYING AMENDMENT NO. 0004 TO SOLICITATION NO. DACA63-02-B-0008."  
 
 
 

 
END OF AMENDMENT 

 
 
 



ACCOMPANYING AMENDMENT NO.0004 TO SOLICITATION NO. DACA63-02-B-0008 
 

Security Forces Complex 
Laughlin Air Force Base, Texas 

 
Solicitation No. DACA63-02-B-0008 

 
  

BIDDING SCHEDULE (cont) 
 

00010 - 3 

(To be attached to SF 1442) 
                                                                            
Item                                Estimated            Unit     Estimated  
No.           Description           Quantity     Unit    Price    Amount___  
 
Base Bid:  All work required by the Contract documents for the construction 
of the Laughlin Air Force Base Security Forces Complex excluding Option Bid 
Items. 
 
0001 Security Forces Operations  
 building complete,  
 including utilities to the  
 1524mm (5-ft) line, and exclusive of  
 all other work listed  
 separately. Job Sum *** $_______ 
 
0002 Combat Arms building complete,  
 including utilities to the  
 1524mm (5-ft) line, and exclusive of  
 all other work listed  
 separately. Job Sum *** $_______ 
 
0003 All work required by the plans 
  and specifications for the  
 Demolition of existing buildings 
 B140, B141, B143, B144, and B145 
 (Including all utilities to the 
 1524mm (5 ft) line) 
 
0003AA Utility Poles 
 Abatement and Disposal  4 EA $_____ $_________ 
 
0003AB Fluorescent Light Fixtures 
 Abatement and Disposal 171 EA $_____ $_________ 
 
0003AC Mercury Switches 
 Abatement and Disposal 3 EA $_____ $_________ 
 
0003AD Lead based paint 
 Abatement and Disposal 62.8 SM $_____ $_________ 
 
0003AE Pipe insulation 
 Abatement and Disposal 30.48 LM $_____ $_________ 
 
0003AF Demolition of buildings Job Sum *** $_________ 
 
0004 Trench rock excavation and 
 disposal. Job CM      $_____ $_________ 
 



ACCOMPANYING AMENDMENT NO.0004 TO SOLICITATION NO. DACA63-02-B-0008 
 

Security Forces Complex 
Laughlin Air Force Base, Texas 

 
Solicitation No. DACA63-02-B-0008 

 
  

BIDDING SCHEDULE (cont) 
 

00010 - 4 

 
Item                                Estimated            Unit     Estimated  
No.           Description           Quantity     Unit    Price    Amount___  
 
0005 Construct all Exterior Work outside 
 the Security Forces Operations 
 building’s 1524mm(5 ft) line (Including 
 utilities, earthwork, paving, sidewalk, 
 curb and gutter, screen walls and all 
 other work not listed  
 separately) Job Sum *** $_________ 
 
0006 Construct all Exterior Work outside 
 the Combat Arms building’s 1524mm 
 (5 ft) line (Including utilities,  
 earthwork, sidewalk, and all other 
 work not listed separately) Job Sum *** $_________ 
 
0007  Final Record Drawings  Job      Sum      ***    $55,000.00 
 
0008 (AM#4) The monetary value for  
 warranty work is established  
 at 1 percent of the amount  
 awarded for construction.  
 See the Contract Specifications  
 Section 01770 CONTRACT CLOSEOUT,  
 paragraph “Contractor's Response  
 to Construction Warranty Service 
       Requirements.” Job Sum *** ******** 
                               _ 
  

      TOTAL BASE BID $_________________ 
 
 
 
OPTIONS: 
 
0009 OPTION NO. 1: All work  
 required by the plans and  
 specifications to construct  
 Entry Access Control Point 
 building complete, including 
 Utilities to the 1524mm (5 ft) 
 Line, and exclusive of all other 
 Work listed separately. Job Sum *** $_________ 
 
0010 OPTION NO. 2: All work required 
 by the plans and specifications 
 to construct the GOV fence and 
 gate. Job Sum *** $_________ 
 
 
 
 



ACCOMPANYING AMENDMENT NO.0004 TO SOLICITATION NO. DACA63-02-B-0008 
 

Security Forces Complex 
Laughlin Air Force Base, Texas 

 
Solicitation No. DACA63-02-B-0008 

 
  

BIDDING SCHEDULE (cont) 
 

00010 - 5 

0011 OPTION NO. 3: All work required 
 by the plans and specifications 
 for the Landscaping at the Security 
 Forces Operations building. 
 Includes irrigation for landscaping, 
 trees, and shrubs. Job Sum *** $_________ 
 
0012 OPTION NO. 4: All work required 
 by the plans and specifications 
 to provide the lightning 
 protection system at the Security 
 Forces Operations building. Job Sum *** $_________ 
 
0013 OPTION NO. 5: All work required 
 by the plans and specifications 
 to install the athletic flooring 
 in the vault at the Security 
 Forces Operations Building. Job Sum *** $_________ 
 
0014 OPTION NO. 6: All work required 
 by the plans and specifications 
 for the construction of the ATV 
 Storage Structure at the Combat 
 Arms building. Job Sum *** $_________ 
 
0015 OPTION NO. 7: All work required 
 by the plans and specifications 
 to construct Firing Range fence 
 at the Combat Arms building. Job Sum *** $_________ 
 
0016 OPTION NO. 8: All work required 
 by the plans and specifications 
 to provide asphalt paving for the 
 road to the Combat Arms building 
 and the parking at the Combat Arms 
 building.  Includes wheel stops 
 and striping. Job Sum *** $_________ 
 
0017 OPTION NO. 9: All work required 
 by the plans and specifications 
 to provide the lightning 
 protection system at the Combat 
 Arms building. Job Sum *** $_________ 
         
0018 OPTION NO. 10: All work required 
 by the plans and specifications 
 to install the athletic flooring 
 in the vault at the Combat Arms 
 building. Job Sum *** $_________ 
         
 
 
 
 
 



ACCOMPANYING AMENDMENT NO.0004 TO SOLICITATION NO. DACA63-02-B-0008 
 

Security Forces Complex 
Laughlin Air Force Base, Texas 

 
Solicitation No. DACA63-02-B-0008 

 
  

BIDDING SCHEDULE (cont) 
 

00010 - 6 

 
Item                                Estimated            Unit     Estimated  
No.           Description           Quantity     Unit    Price    Amount___  
 
0019 OPTION NO. 11: All work required 
 by the plans and specifications 
 for the Landscaping at the Combat 
 Arms building.  Includes irrigation 
 for landscaping, trees, and 
 shrubs.  Job Sum *** $_________ 
 
0020 OPTION NO. 12: Not Used  
 
0021 OPTION NO. 13: All work required 
 by the plans and specifications to 
 purchase and install Mobile shelving 
 at the Security Forces  
 Operations Building. Job Sum *** $_________ 
 
0022 OPTION NO. 14: All work required 
 by the plans and specifications 
 for the purchase and installation 
 of the metal lockers at the Security 
 Forces Operations Building. Job Sum *** $_________  
 
0023 OPTION NO. 15: All work required 
 by the plans and specifications 
 for the purchase and installation 
 of the ice machine. Job Sum *** $_________ 
 
0024 OPTION NO. 16: All work required 
 by the plans and specifications 
 to provide the Paging system at the  
 Security Forces Operations 
 building. Job Sum *** $_________ 
 
0025 OPTION NO. 17: All work required 
 by the plans and specifications 
 to provide the UPS system at the 
 LED in the Security Forces Job Sum *** $_________ 
 
 

 
TOTAL BASE BID PLUS OPTIONS 1 THRU 17 $_______________ 

 
 
 
 
 
 
 
 
 
 



ACCOMPANYING AMENDMENT NO.0004 TO SOLICITATION NO. DACA63-02-B-0008 
 

Security Forces Complex 
Laughlin Air Force Base, Texas 

 
Solicitation No. DACA63-02-B-0008 

 
  

BIDDING SCHEDULE (cont) 
 

00010 - 7 

NOTES:  
  
1.  ARITHMETIC DISCREPANCIES  (EFARS 14.407-2) 
  

(a)  For the purpose of initial evaluation of bids, the following will 
be utilized in resolving arithmetic discrepancies found on the face of the 
bidding schedule as submitted by bidders:  
  

(1) Obviously misplaced decimal points will be corrected;  
  

(2) In case of discrepancy between unit price and extended price, 
the unit price will govern;  

  
(3) Apparent errors in extension of unit prices will be 

corrected; and  
  

(4) Apparent errors in addition of lump-sum and extended prices 
will be corrected.  

  
(b)  For the purpose of bid evaluation, the Government will proceed on 

the assumption that the bidder intends his bid to be evaluated on the basis 
of the unit prices, the totals arrived at by resolution of arithmetic 
discrepancies as provided above and the bid will be so reflected on the 
abstract of bids.   
 
   (c)  These correction procedures shall not be used to resolve any 
ambiguity concerning which bid is low. 
 
2.  If a modification to a bid based on unit prices is submitted, which 
provides for a lump sum adjustment to the total estimated cost, the 
application of the lump sum adjustment to each unit price in the bid 
schedule must be stated.  If it is not stated, the bidder agrees that the 
lump sum adjustment shall be applied on a pro rata basis to every unit 
price in the bid schedule.  
  
3.  Bidders must bid on all items.  
  
4.  Costs attributable to Division 01 - General Requirements is assumed to 
be prorated among bid items listed. 
 
5.  Responders are advised that this project may be delayed, cancelled or 
revised at any time during the solicitation, selection, evaluation, 
negotiation and/or final award process based on decisions related to DOD 
changes in force structure and disposition of the Armed Forces. 
 
6. For the purpose of this solicitation, the word "item" shall be 
considered to mean "schedule" as used in Provision 52.214-0019, CONTRACT 
AWARD--SEALED BIDDING--CONSTRUCTION, in Section 00100 INSTRUCTIONS, 
CONDITIONS, AND NOTICES TO BIDDERS. 
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Security Forces Complex 
Laughlin Air Force Base, Texas 

 
Solicitation No. DACA63-02-B-0008 

 
  

BIDDING SCHEDULE (cont) 
 

00010 - 8 

NOTES cont. 
 
7. EXERCISE OF OPTIONS (SWDR 715-1-1 (16 January 1996)) 
 
The Government reserves the right to exercise the option(s) by 
written notice to the Contractor either singularly or in any combination 
for up to 90 calendar days after award of the Base Bid without an 
increase in the Offeror's Bid Price. Completion of added items shall 
continue at the same schedule as the Base Bid unless otherwise noted in 
Section 01000 CONSTRUCTION SCHEDULE, paragraph 1 entitled SCHEDULE. 
 
8.  ABBREVIATIONS 
 
For the purpose of this solicitation, the units of measure 
are represented as follows: 
 

a. LS (lump sum) 
b. MM (millimeters) 
c. LM (length in linear meters) 
d. CM (cubic meters) 
e. SM (square meters) 
f. EA (each) 
g. FT (feet) 
 

 
END OF BIDDING SCHEDULE 



Laughlin AFB Security Forces Complex LLSFC
ACCOMPANYING AMENDMENT NO. 0004 TO SOLICITATION NO. DACA63-02-B-0008

1.7.3   Equipment Warranty Identification Tags

The Contractor shall provide warranty identification tags on all equipment 
installed under this contract.  Tags and installation shall be in 
accordance with the requirements of Paragraph:  EQUIPMENT WARRANTY 
IDENTIFICATION TAGS.

1.7.4   Contractor's Response to Construction Warranty Service Requirements

The following warranty service requirements are applicable to contracts for 
Laughlin AFB and will 
(AM#4) supplement requirements listed in Paragraph:  Warranty of 
Construction.  Following notification by the Contracting Officeror the 
Contracting Officer's Representative the Contractor shall respond to a 
warranty service requirement identified by the Contracting Officer's 
Representative in accordance with the "Warranty Service Priority List" of 
this program.  This list prioritizes warranty work into the categories.  
The Contractor shall submit a report on any warranty item that has been 
repaired during the warranty period.  The report shall include the cause of 
the problem, date reported, corrective action taken, and when the repair 
was completed.  If the Contractor does not perform the construction 
warranty within the timeframes specified, the Government will perform the 
work and backcharge the construction warranty payment item established.

The Contractor shall establish an activity in the Contractor's schedule 
with this amount.  The duration for this activity will be 365 days.  
Payment for this activity will be as follows: 25 percent after six months 
of the warranty period has passed; the remaining 75 percent will be paid at 
the end of the warranty period, if there are no outstanding warranty items.:

First Priority 1A  Perform on site inspection to evaluate situation, 
determine course of action, initiate work within 24 hours and work 
continuously to completion or relief.

Second Priority 1B  Perform on site inspection to evaluate situation, 
determine course of action, initiate work within 48 hours and work 
continuously to completion or relief.

Third Priority  All other work to be initiated within 5 work days and work 
continuously to completion or relief.

The "Warranty Service Priority List" is as follows:

1A      Air Traffic Control and Air Navigation Systems and Equipment.

1A      Air Conditioning System
            a.  Hospital.
            b.  Buildings with computer equipment.
            c.  Commissary and Main PX.
            d.  Clubs.
            e.  Barracks, mess halls, BOQ/BEQ (entire building down).
            f.  Troop medical and dental.

1A      Air Conditioning Systems
            a.  Recreational support.
            b.  Air conditioning leak in part of building, if causing
                damage. 
            c.  Admin buildings with ADP equipment not on priority list.

Section 01770  Page 11
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